
AGENCY REQUEST FOR 

A/E SELECTION COMMITTEE ACTION 

October 2013 

 

AGENCY:  Department of Natural Resources  

 

DNR Contact:  Glen Clickner, 608.267.4585/glen.clickner@wisconsin.gov 

 

LOCATION: Wisconsin Rapids Service Center –Wisconsin Rapids, Wood County 

 

PROJECT REQUEST:  Select an A/E consulting firm to provide pre-design through construction phase 

professional services associated with the design and construction of HVAC repairs and improvements for the 

Wisconsin Rapids Service Center, with authorization to proceed up to the preliminary design phase including 

a design report with the intent to request approval from the State of Wisconsin Building Commission for the 

authority to construct.  The A/E fees will be funded with Agency Cash. 

 

PROJECT NUMBER: 13I1V 

 

PROJECT DESCRIPTION: 
This project will rehabilitate the Wisconsin Rapids Service Center, replacing a boiler, converting the existing 

pneumatic control system to direct digital, and converting the existing air-handling system to a variable 

volume system. 

 

JUSTIFICATION: 
One of the two facility boilers has developed a leak and has a temporary repair that will allow operation 

during the upcoming heating season, but is in need of replacement. The controls are at the end of their useful 

life, and have required frequent maintenance. The conversion of the Air-handler to a VAV system will result 

in energy savings and less staff temperature complaints due to the limit number of control zones.  

 

This project has been submitted by the WDNR as part of the 2013-2015 State of Wisconsin Capital Budget. 

 

PROJECT BUDGET: 

 
Construction        

Design          

Reimbursables (Geotech, topo survey, utility assessment)   

DFD Mgt.        

Contingency         

TOTAL      $329,900 

 



PROJECT SCHEDULE:   
 

  A/E Selection     October 2013 

  A/E Contract      November 2013 

  Preliminary Design Submittals  January 2014 

  SBC Approval    February 2014 

  Bid Opening    April 2014 

  Substantial Completion  October 2014 

  Construction Start   May 2014 

  Project Closeout   December 2014 
 

A/E QUALIFICATIONS: The A/E design firm for this project shall have experience in planning, 

design and construction for building HVAC systems. 


